AG Contract No : KR03-1032TRN

ADOT ECS File: JPA 03-051
Amendment One

Project No. HRF- ST.-0-784

TRACS Neo.HF084 01C

Section: 4™ Street North Reconstruct

HURF Exchange Program

AMENDMENT ONE
INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
AND THE CITY OF ST. JOHNS

THIS AGREEMENT is entered into 0/2 S %M@mbﬁ/{ . 2004, Amendment One
to JPA 03-051, AG Contract No.: KR03-1032TRN, filed with the Secretary of State under No. 26476,
pursuant to Arizona Revised Statutes, Sections 11-851 through 11-854, as amended, between the
STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State")
and the CITY OF ST. JOMHNS acting by and through its MAYOR and CITY COUNCIL (the "City")

l.__RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-6993(g) to enter into this
agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the
State.

2. The City is empowered by Arizona Revised Statutes Section 48-572 to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this agreement and has authorized the undersigned to execute this agreement on behalf of the City.

The parties agree to amend the above-referenced Agreement to change the amount of Highway User
Revenue Funds (HURF) for the construction of improvements to 4" Street North for the City of St. John to
fiscal year 2004. Funds will be repaid to the State by withholding from the Northern Arizona Council of
Governments (NACOG) in fiscal year 2004

Article |, Paragraph 3 is revised in full as follows:

3. The State has approved the exchange of $575,000.00 Highway User Revenue Funds (HURF}) in
Fiscat Year 2003 to the City for the construction of improvements to 4™ Street North, and such funds will
be repaid to the State by withholding from the Northern Arizona Council of Governments (NACOG)
federal funds and the obligation authority for federal funds in the amount of $614,148.00 in Fiscal Year
2004,

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows

2o /
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i SCOPE OF WORK

Article ii, Paragraph b is replace in full as follows:
1. The State will:

b. Withhold from NACOG, federal funds and the obligation authority of federal funds
$614,148.00 in fiscal year 2004 for construction.

EXCEPT AS AMENDED Herein, All other terms and conditions of the original Agreement remain in full
force and effect,

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

CITY OF ST. JOHNS STATE OF ARIZONA
Department of Transportation

/ e - \
By /;'ri’;/;’,y‘:"}/ ,/’./é /4’;"}‘:;‘;’::-:} By /{)ﬁﬂﬂ ;zfgi—éz'j

CRISTIAN PATTERSON “DALE BUSKIRK, Division Director
Mayor Transportation Planning Division
ATTEST

o Loir, (nne

BETTY CLANTON
City Clerk

G:03-051-LGVT-City of St. Johns-HURF-AMEND 1-2Aug2004-sic
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APPROVAL OF THE CITY OF ST. JOHNS

| have reviewed the above referenced proposed intergovernmental Agreement,
between the DEPARTMENT OF TRANSPORTATION, TRANSPORTATION PLANNING
DIVISION, and CITY OF ST JOHNS and declare this Agreement o be in proper form and within
the powers and authority granted to the City under the laws of the State of Arizona. No opinion is

expressed as to the authority of the State to enter into this Agreement.

DATED this //’2&3 day of /(él/E"Z-JEE'K\ . 2004.




City Attorney Mitch Platt cited Section 2.2 D Cooperative Pui‘chasing:_ In the event of a
purchase made by, through or with the U.S. Government, State of Arjzona or its political
subdivisions, purchases or award of such contracts for services or materials may be made

without an additional bidding process. -

City Manager Eric Duthie gave recognition to Mr. Ramsey for us_ing this process with
Yavapai County since Mohave had been the bid collection point in the State until being
stopped by the Department of Housing for inappropriate bidding procedures.

Councilman Rothlisberger asked if the purchase amount was in the budget. He also
asked the life of the piece of equipment the City will be getting.

Mr. Ramsey said this purchase had been-budgeted. AMr“ Ramsey.said the Caterpillar that
the City had last much longer than the John Deere equipment and required less
maintenance. He said he did not know how long this backhoe would last, but the last one

lasted 15 years.

Councilman Rothlisberger asked if this price met expectations.
Mr. Ramsey said it did.

MOTION .

Motion was made by Councilman Long to approve the purchase of a Cat backhoe for
$70, 507.85 using the Cooperative Purchasing procedure with Yavapai County. - Motion
was seconded by Councilman Rothlisberger, with voting unanimously in favor. Motion

carried 5-0.

13. APPROVAL OF BID FOR 4™ NORTH OVERLAY PROJECT. PUBLIC
- WORKS DIRECTOR PAUL RAMSEY.  ~

Mr. Ramsey said that the City had received three bids for the 4™ North, 7™ South, and
13™ West Overlay Project as follows: - -

Linden Pearce Construction $299,191.80
Surface Contracting 253,870.80
Hatch Construction i 243,500.50 -

Staff recommends awarding the contract to the lowest responsible bid: Hatch
Construction. Mr. Ramsey said his has a lot of confidence in Hatch Construction.

Mr. Ramsey said the City has $416,000 to spend on this project.  Since Haich
Construction bid less, that will leave $172,499.50 that can be convert to a different
project. He said he is checking with ADOT to see if the present contractor can be used
for the project using the additional funds without going out to bid. He mentioned using
the money to build sidewalks, gutters and curbs along the same route.
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Councilman Frazier asked who was furnishing the material for Show Low Construction,
Highway 191 project. -

Mr. Ramsey said he thought it was Brimhall. He said Hatch has their own material.

MOTION

Motion was made by Councilman Frazier to award the bid to Hatch Construction for
$243.500.50 to do the overlay on 4™ North, 7 South and 13" West.

DISCUSSION

Councilman Long asked if it would be a 2 inch overlay.

Mr. Ramsey said it would.

Mr. Duthie asked Mr. Ramsey to describe the rof;tdway that will be overlaid.

Mr. Ramsey said it would run along 4" North starting at 2™ West and proceeding to 13"
West then along 13" West south to the taper near Cleveland. The project will stop

shortly before Cleveland then pick up on the other side on 13" West. The project will
turn onto 7" South and end at the highway.

Mayor Patterson asked if there would be any ribbon curbing as the additional project.

Mr. Ramsey said it would be sidewalks, gutters and curbs.

Mayor Patterson asked which would be done first.

Mr. Ramsey said the overlay would.

Mayor Patterson asked how wide the City roadways are.

Mr. Ramsey said some are 24’ and some are 357,

Mayor Patterson said he was digressing but he had attended a Planning and Zoning
meeting and heard a speaker say that the problem of speeding had been addressed several
ways with narrowed streets accomplishing the most.

Mr. Ramsey said an issue that needs to be addressed is defining the edge of roadways.
MOTION SECONDED

Motion was seconded by Councilman Lee.

DISCUSSION
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Councilman Frazier asked for an update on plans for Water Street.

Mr. Ramsey said Water Street will be paved as soon as the impruvemcﬁts to the sewer
system have been made. He said the crew is working on replacing all the orangeburg

pipe with plastic.

Councilman Lee complimented Mr. Ramsey and his crew for the work they are doing.
VOTE ON MOTION ON THE FLOOR

Voting was unanimous for the motion on the floor. Motion carried 5-0.

14. CITY MANAGER EVALUATION.  EXECUTIVE SESSION. MAYOR
CRISTIAN PATTERSON . i '

MOTION

Motion was made by Councilman Frazier to go into executive session pursuant to AR.S.
38-431.03, A.1 for the City Manager’s evaluation. Those to be in attendance are:
Councilmembers, City Manager and City Attorney. The City Attorney is to take the
minutes. Motion was seconded by Councilman Rothlisberger, with voting unanimously

in favor. Motion carried 5-0.
Open meeting closed at 7:20 p.m.
Open meeting re-opened at 8:27 p.m.

ADJOURNMENT

MOTION " - _

Motion to adjourn was made by Councilman Rothlisberger, seconded by Ceuncilman
Long, with voting unanimously in favor. Motion carried 5-0. .

Meéeting adjourned at 8:30 p.m.

Signed:

ayor Cristidn RrPatterson

ATTEST:

Butty (Wauts.
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TECHNICAL SPECIFICATION
4™ NORTH — 13™ WEST - 7" SOUTH OVERLAY PROJECT
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TECHNICAL SPECIFICATION o
4™ NORTH - 13™ WEST - 7™ SOUTH OVERLAY PROJECT

GENERAL DESCRIPTION | -

The proposed project is for a 2” asphaltic concrete gavement to be pIacéd over existing City of
St. Johns streets including sections of 4™ North, 13™ West, and 7" South streets. -

SCOPE OF WORK

The project scope includes placing a 2” overlay on approximately 14,600 feet of existing City of
St. Johns streets. The streets vary somewhat in width. It is the intent of the Owner (City of St.
Johns) to place 2” of asphalt on 4" North Street from 2™ West to 13 West, on 13" West Street
from 4™ North to 7" South, and on 7" South Street from 13'»’1 West to the intersection with the
existing Springerville Highway. Depending upon pricing and other considerations, the Owner _
may elect to add to or delete from the scope of work. - '

- The Contractor shall apply a prime coat on all base courses under asphalt concrete paving. “The

prime coat shall be applied at the rate 0of 0.25 gallons per square yard and shall meet the
requirements of the Asphalt Institute. _ . _ -

The Contractor shall apply a tack coat over all existing asphalt paving. The tack coat shall
consist of an emulsion, SS8-1h, CSS-1h or QS-h diluted in the proportion of 50 percent water and

50 percent emulsion and applied at the rate of approximately 0.05 to 0.10 gallons per square _
yard. i

The Contractor shall place and compact a 2” layer of asphaltic concrete paving over the specified
areas as shown on the attached drawing. The asphalt mix design shall be approved by A.D.O.T.

The Contractor shall apply a seal coat to all finished asphalt surfaces.

CONSTRUCTION SURVEYING |

The Contractor is to place the overlay as per the attached drawing. The Owner ghall be
responsible for supplying to the Contractor finish grades and for raising the elevation of the

" existing manholes, handholes, valve covers, etc. to the finshed grade elevation. The Contractor

and the Owner must coordinate these activities so as to not impact the schedule or quality of
work. )

INSPECTION AND TESTING

The Owner shall be responsible for all inspection and testing of the subbase, aggregate bage,
prime coat, fog seal, and asphalitic concrete.

MILLING, GRADING, AND COMPACTION

The Contractor shall be responsible for milling, grading, and compaction activities to meet
grades and densities specified by the Owner.
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TECHNICAL SPECIFICATION
4™ NORTH - 13™ WEST - 7™ SOUTH OVERLAY PROJECT

AGGREGATE BASE COURSE

Any required aggregate base course shall be supplied by the Owner or by a subcontractor
designate by the Owner.

ASPHAILTIC CONCRETE PAVING

Prior to the commencement of the project, the Contractor shall supply to the Owner, a mix
design approved by A.D.O.T. The Contractor shall be responsible for applying the necessary
prime or tack coats, placing a 2" layer of asphalt pavement, and for applying a fog seal 7 days
after the completion of paving.

The Contractor shall be responsible for ensuring the asphalt is delivered in covered trucks to
ensure sufficient temperature for placement and compaction,

The Owner shall, at his disgression, test and sample the asphalt to ensure compliance with the
specification.

MATCHING EXISTING PAVEMENT

The Contractor shall provide smooth transitions between the new pavement and existing
pavement per the attached drawing. These transition points include all intersections with
existing paving and existing concrete curbing,

CLEANUP

The Contractor shall clean up the job site prior to acceptance of the work. All dirt, spoil and
construction-related debris shall be removed, and the entire site shall present a clean, workman-
like appearance.

TRAFFIC CONTROL AND SAFETY

The Contractor shall be responsible for the safe, orderly passage of traffic, both pedestrian and
vehiclular, during the project. Prior to leaving the work site, the Contractor shall ensure that
adequate traffic control signage and barricading is in place. This project passes through both
residential and commercial areas. It is incumbent upon the Contractor to communicate with the
property owners throughout the construction process,

The Contractor shall coordinate the work with the Owner throughout the entire project.



OFFICE OF THE ATTORNEY GENERAL. CIVIL DIVISION

STATE OF ARIZONA TRANSPORTATION SECTION
TERRY GODDARD WRITER'S DIRECT LINE: 602.542.8855
ATTORNEY GENERAL

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR03-1032TRN (JPA 03-051, Amendment One), an Agreement
between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by
the Undersigned Assistant Attorney General who has determined that it is in the proper form
and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining Parties, other than the
State or its agencies, to enter into said Agreement.

DATED: November 15, 2004

TERRY GODDARD
Attorney General

SUSAN E. DAVIS
Assistant Attorney General

Transportation Section

SED:mif
Attachment
BYTO79



